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SECTION NO. 1

PRELIMINARIES AND GENERAL

MEANING OF TERMS 'TENDER / TENDERER'

Any reference to the words 'Tender' or 'Tenderer' herein and/or in any other 
documentation shall be construed to have the same meaning as the words 
'Bid' or 'Bidder'

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC 
Principal Building Agreement Edition 4.1 Code 2101, March 2005 is taken to 
be incorporated herein.

The tenderer is deemed to have referred to these documents for the full 
intent and meaning of each clause.

These clauses are referred to by number and heading only.     Where 
standard clauses or options are not applicable to the contract such 
modifications or corrections as are necessary are given under each relevant 
clause. Where an item is not relevant to this specific contract such item is 
marked "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the 
adjustment of preliminaries then each item priced is to be allocated to  one or 
more of the three categories Fixed, Value Related or Time Related and the 
respective amounts entered in the spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be included 
elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0     1

Clause 1.1 Definition of "Commencement Date" is added:    

"COMMENCEMENT DATE" means the date that the agreement, made in 
terms of the Form of Offer and Acceptance, comes into effect     

Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it 
with the following:    

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the 
contractor from an institution approved by the employer in terms of the 
employer’s construction guarantee form as selected in the schedule     

Clause 1.1 Definition of "Construction Period" is amended by replacing it with 
the following:    

"CONSTRUCTION PERIOD" means the period commencing on the 
commencement date and ending on the date of practical completion     

Clause 1.1 Definition of "Corrupt Practice" is added:    

Section No.  1
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"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in contract execution.     

Clause 1.1 Definition of "Fraudulent Practice" is added:    

"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of any tenderer and includes collusive practice among tenderers 
(prior to or after the tender submission) designed to establish tender prices at 
artificial non-competitive levels and to deprive the tenderer of the benefits of 
free and open competition.     

Clause 1.1 Definition of "Interest" is amended by replacing it with the 
following:     

"INTEREST" means the interest rates applicable on this contract, whether  
specifically indicated in the relevant clauses or not, will be the rate as 
determined  by the Minister of Finance, from time to time, in terms of section 
80(1)(b) of  the Public Finance Management Act, 1999 (Act No. 1 of 1999)     

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the 
following:     

"PRINCIPAL AGENT" means the person or entity appointed by the employer 
and named in the schedule. In the event of a principal agent not being 
appointed, then all the duties and obligations of a principal agent as detailed 
in the agreement shall be fulfilled by a representative of the employer as 
named in the schedule     

Clause 1.1 Definition of "Security" is amended by replacing it with the 
following:    

"SECURITY" means the form of security provided by the employer or 
contractor, as stated in the schedule, from which the contractor or employer 
may recover expense or loss     

Clause 1.6 is amended by replacing the words "prepaid registered post, 
telefax or e-mail" with "prepaid registered post or telefax"  

Clause 1.6.4 is amended by replacing it with the following:    

No clause Item

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.02 Item

A3.0 DOCUMENTS

Clause 3.0   3

Clause 3.2.1 is amended by replacing "14.1" with "14.0"     

Clause 3.7 is amended by the addition of the following:     
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The contractor shall supply and keep a copy of the JBCC Series 2000 
Principal Building Agreement and Preliminaries applicable to this contract on 
the site, to which the employer, principal agent and agents shall have access 
at all times.     

Clause 3.10 is amended by replacing the second  reference to "principal 
agent" with the word "employer" Item

A4.0 DESIGN RESPONSIBILITY

Clause 4.0  4

Clause 4.3 is amended by replacing it with the following: No clause. Item

A5.0 EMPLOYER'S AGENTS

Clause 5.0 Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4 
and 38.5.8

5
Item

A6.0 SITE REPRESENTATIVE

Clause 6.06 Item

A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0   7

Note:   

A separate clause has been included in Section C:   

Specific Preliminaries of the bills of quantities / lump sum document for the 
contractor to have the opportunity to price for all the requirements of the 
Occupational Health and Safety Act, Construction Regulations and Health 
and Safety Specification. Item

A8.0 WORKS RISK

Clause 8.08 Item

A9.0 INDEMNITIES

Clause 99 Item

A10.0 WORKS INSURANCES

Clause 10.0    10

Clause 10.0 is amended by the addition of the following clauses:     

10.5  Damage to the Works     

(a) Without in any way limiting the contractor’s obligations in terms of the 
contract, the contractor shall bear the full risk of damage to and/or 
destruction of the works by whatever cause during construction of the works 
and hereby indemnifies and holds harmless the employer against any such 
damage. The contractor shall take such precautions and security measures 
and other steps for the protection and security of the works as the contractor 
may deem necessary     
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(b) The contractor shall at all times proceed immediately to remove or 
dispose of any debris arising from damage to or destruction of the works and 
to rebuild, restore, replace and/or repair the works      

(c)The employer shall carry the risk of damage to or destruction of the works 
and materials paid for by the employer that is the result of the excepted risks 
as set out in 10.6     

(d) Where the employer bears the risk in terms of this contract, the contractor 
shall, if requested to do so, reinstate any damage or destroyed portions of the 
works and the costs of such reinstatement shall be measured and valued in 
terms of 32.0 hereof   

10.6 Injury to Persons or loss of or damage to Properties     

(a) The contractor shall be liable for and hereby indemnifies the employer 
against any liability, loss, claim or proceeding whether arising in common law 
or by statute, consequent upon personal injuries to or the death of any person 
whomsoever arising out of or in the course of or caused by the execution of 
the works unless due to any act or negligence of any person for whose 
actions the employer is legally liable     

(b) The contractor shall be liable for and hereby indemnifies the employer 
against any liability, loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal property or property 
contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person, arising out of or in the course of or by 
reason of the execution of the works unless due to any act or negligence of 
any person for whose actions the employer is legally liable     

(c) The contractor shall, upon receiving a contract instruction from the 
principal agent, cause the same to be made good in a perfect and 
workmanlike manner at his own cost and in default thereof the employer shall 
be entitled to cause it to be made good and to recover the cost thereof from 
the contractor or to deduct the same from amounts due to the contractor   

(d) The contractor shall be responsible for the protection and safety of such 
portions of the premises placed under his control by the employer for the 
purpose of executing the works until the issue of the certificate of practical 
completion   

(e) Where the execution of the works involves the risk of removal of or 
interference with support to adjoining properties including land or structures 
or any structures to be altered or added to, the contractor shall obtain 
adequate insurance and will remain adequately insured or insured to the 
specific limit stated in the contract against the death of or injury to persons or 
damage to such property consequent on such removal or interference with 
the support until such portion of the works has been completed   

(f) The contractor shall at all times proceed immediately at his own cost to 
remove or dispose of any debris and to rebuild, restore, replace and/or repair 
such property and to execute the works     

10.7 High risk insurance     
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In the event of the project being executed in a geological area classified as a 
"High Risk Area", that is an area which is subject to highly unstable 
subsurface conditions that might result in catastrophic ground movement 
evident by sinkhole or doline formation the following will apply:     

10.7.1 Damage to the works     

The contractor shall, from the commencement date of the works until the 
date of the certificate of practical completion bear the full risk of and hereby 
indemnifies and holds harmless the employer against any damage to and/or 
destruction of the works consequent upon a catastrophic ground movement 
as mentioned above.    

The contractor shall take such precautions and security measures and other 
steps for the protection of the works as he may deem necessary  

When so instructed to do so by the principal agent, the contractor shall 
proceed immediately to remove and/or dispose of any debris arising from 
damage to or destruction of the works and to rebuild, restore, replace and/or 
repair the works, at the contractor’s own costs     

10.7.2 Injury to persons or loss of or damage to property     

The contractor shall be liable for and hereby indemnifies and holds harmless 
the employer against any liability, loss, claim or proceeding arising at any 
time during the period of the contract whether arising in common law or by 
statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above     

The contractor shall be liable for and hereby indemnifies the employer 
against any and all liability, loss, claim or proceeding consequent upon loss of 
or damage to any moveable or immovable or personal property or property 
contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused 
by a catastrophic ground movement, as mentioned above, which occurred 
during the period of the contract     

10.7.3 It is the responsibility of the contractor to ensure that he has adequate 
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. 
Without limiting the contractor’s obligations in terms of the contract, the 
contractor shall, within twenty-one (21) calendar days of the commencement 
date but before commencement of the works, submit to the employer proof of 
such insurance policy, if requested to do so     

10.7.4 The employer shall be entitled to recover any and all losses and/or 
damages of whatever nature suffered or incurred consequent upon the 
contractor’s default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. 
Such losses or damages may be recovered from the contractor or by 
deducting the same from any amounts still due under this contract or under 
any other contract presently or hereafter existing between the employer and 
the contractor and for this purpose all these contracts shall be considered 
one indivisible whole. Item

A11.0 LIABILITY INSURANCES

Clause 11.011 Item
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A12.0 EFFECTING INSURANCES

Clause 12.012 Item

A13.0 No clause

A14.0 SECURITY

14.5.5 Where the employer has the right of recovery against the contractor in 
terms of 33.0, the employer shall be entitled to issue a written demand in 
terms of the construction guarantee or may recover from the payment 
reduction or may be both     

14.6 Where security as cash deposit of five per cent (5%) of the contract sum 
(excluding VAT) and payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has been selected:     

14.6.1 The contractor shall furnish the employer with a cash deposit equal in 
value to five per cent (5%) of the contract sum (excluding VAT) within 
twentty-one (21) calender days from commmencement date     

14.6.2 Within twenty-one (21) calender days of the date of practical 
completion of the works the employer shall refund the cash deposit in total to 
the contractor     

14.6.3 The payment reduction of value certified in a payment certificate shall 
be mutatis mutandi in terms of 31.8(A)      

14.6.4 Where the employer has the right of recovery against the contractor in 
terms of 33.0 the employer may issue a written demand in terms of 33.4 or 
may recover from the payment reduction or may be both     

14.7 Where security as payment reduction of ten per cent (10%) of the value 
certified in payment certificate (excluding VAT) has been selected:     

14.7.1 The payment reduction of the value certified in a payment certificate 
shall be mutatis mutandi in terms of 31.8(B)      

14.7.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provision of 33.4 in which event the employer's entitlement shall take 
precedence over his obligatons to refund the payment reduction or portions 
therof to the contractor     

14.8 Payments made by the guarantor to the employer in terms of the fixed 
or variable construction guarantee shall not prejudice the rights of the 
employer or contractor in terms of this agreement     

14.9 Should the contractor fail to furnish the security in terms of 14.2, the 
emplyer in his sole discretion and without  notification to the contractor, is 
entitled to change the contractor's selected form of security to that of a ten 
per cent (10%) payment reduction of the value certified in the payment 
certificate (excluding VAT) whereafter 14.7 shall be applicable Item

Clause 14.0     13

Causes 14.1 - 14.8 are amended by replacing them with the following:     
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14.1 In respect of contracts with a contract sum up to R1 million the security 
to be provided by the contractor to the employer will be a payment reduction 
of five per cent (5%) of the value certified in the payment certificate 
(excluding VAT)      

14.1.1 The payment reduction of the value certified in the payment certificate 
shall be mutatis mutandi in terms of 31.8(A)     

14.1.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer's entitlement shall take 
precedence over his obligations to refund the payment reduction security or 
portions thereof to the contractor     

14.2 In respect of contractors with a contract sum above R1 million, the 
contractor shall have the right to select the security to be provided in terms of 
14.3, 14.4, 14.5, 14.6 or 14.7 as stated in the schedule. Such security shall 
be provided to the employer within twenty-one (21) calender days from the 
commencement date. Should the contractor fail to select the security to be 
provided or should the contractor fail to provide the employer with the 
selected security within twenty-one (21) calender days from commencement 
date, the security in terms of 14.7 shall be deemed to have been selected     

14.3 Where security as a cash deposit of ten per cent (10%) of the contract 
sum. (excluding VAT) has been selected:     

14.3.1 The contractor shall furnish the employer with a cash deposit equal in 
value to ten per cent (10%) of contract sum (excluding VAT) within twenty-
one (21) calender days from commencement date.     

14.3.2 Within twenty-one (21) calender days of the date of practical 
completion of works the employer shall reduce the cash deposit to an amount 
equal to three per cent (3%) of the contract value (excluding VAT), and 
refund the balance to the contractor     

14.3.3 Within twenty-one (21) calender days of the date of final completion of 
the works the employer shall reduce the cash deposit to an amount equal to 
one per cent (1%) of the contract value (excluding VAT) and refund the 
balance to the contractor     

14.3.4 On the date of payment of the amount in the final payment certificate, 
the employer shall refund the remainder of the cash deposit to the contractor.     

14.3.5 The employer shall be entitled to recover the expense and loss from 
the cash deposit in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer's entitlement shall take 
precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor.     

14.3.6 The parties expressly agree that neither the employer nor the 
contractor shall be entitled to cede the rights to the deposit to any third party     

14.4 Where security as variables construction guarantee of ten per cent 
(10%)  of the contract sum (excluding VAT) has been selected:     

14.4.1 The contractor shall furnish the employer with an acceptable variable 
construction guarantee equal to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calender days from commencement 
day     

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

1-8



Amount

14.4.2 The variable construction guarantee shall reduce and expire in terms 
of the Variable Construction Guarantee form included in the invitation to 
tender     

14.4.3 The employer shall return the variable construction guarantee to the 
contractor within fourteen (14) calender days of it expiring     

14.4.4 Where the employer has a right of recovery against the contractor in 
terms of 33.0, the employer shall issue a written demand in terms of the 
variable construction guarantee      

14.5 Where security as fixed construction guarantee of five per cent (5%) of 
the contract sum (excluding VAT) and five per cent (5%) payment reduction 
of the value certified in the payment certificate (excluding VAT) has been 
selected:     

14.5.1 The contractor shall furnish a fixed construction guarantee to the 
employer equal in value to five per cent (5%) of the contract sum (excluding 
VAT)      

14.5.2 The fixed construction guarantee shall come into force on the date of 
issue and shall expire on the date of the last certificate of practical 

14.5.3 The employer shall return the fixed construction guarantee to the 
contractor within fourteen (14) calender daysof it expiring     

14.5.4 The payment reduction of the value certified in the payment certificate 
shall be in terms pf 31.8 (A) and 34.8     

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0   14

Clause 15.1.1 is amended by replacing it with:   

No clause   

Clause 15.1.2 is amended by replacing it with: 

The security selected in terms of 14.0   

Clause 15.1 is amended by the addition of the following clause:   

15.1.4 An acceptable health and safety plan, required in terms of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one 
(21) calendar days of commencement date   

Clause 15.2.1 is amended by replacing it with the following clause:   Give the 
contractor possession of the site within ten (10) working days of the 
contractor complying with the terms of 15.1.4 Item

A16.0 ACCESS TO THE WORKS

Clause 16.015 Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0   16

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

1-9



Amount

Clause 17.1.11 is amended by deleting the words "and the appointment of 
nominated and selected subcontractors" Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.017 Item

A19.0 ASSIGNMENT

Clause 19.018 Item

A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0   19

Clause 20.1.3 is amended by replacing it with the following:   

No clause   

Note:   

See item B9.1 hereinafter for adjustment of attendance on nominated 
subcontractors executing work allowed for under provisional sums Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0  Clause 21 is amended by replacing it with: 20

No clause Item

A22.0 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.021 Item

A23.0 CONTRACTOR’S DOMESTIC SUBCONTRACTORS

Clause 23.022 Item

COMPLETION

A24.0 PRACTICAL COMPLETION

Clause 24.023 Item

A25.0 WORKS COMPLETION

Clause 25.024 Item

A26.0 FINAL COMPLETION

Clause 26.0  25

Clause 26.1.2 is amended by inserting "#" next to 26.1.2 Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.026 Item

A28.0 SECTIONAL COMPLETION

Clause 28.027 Item
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A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 29.0  28

Clause 29.2.5 is amended by replacing it with: 

No clause Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.029 Item

PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0   30

Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"   

Clause 31.8 is amended by replacing it with the following two alternative 
clauses:   

Alternative A   

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value 
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 
shall be certified in full.   

The value certified shall be subject to the following  percentage adjustments:   

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment 
certificates issued up to the date of practical completion   

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding 
the date of final completion   

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment 
certificates issued on the date of final completion and up to but excluding the 
final payment certificate in terms of 34.6   

31.8(A).4 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 34.6 except where the amount certified is in favour of 
the employer.   

In such an event the payment reduction shall remain at the adjustment level 
applicable to the final payment certificate   Alternative B   

31.8(B) Where security as a payment reduction in terms of 14.7 has been 
selected, the value of the works in terms of 31.4.1 and materials and goods 
in terms of 31.4.2 shall be certified in full.   

The value certified shall be subject to the following percentage adjustments   

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates 
issued  up to the date of practical completion   

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding 
the date of final completion   
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31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment 
certificates issued on the date of final completion and up to but excluding the 
final payment certificate in terms of 34.6   

31.8(B).4 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 34.6 except where the amount certified is in favour of 
the employer.   

In such an event the payment reduction shall remain at the adjustment level 
applicable to the final payment certificate   

Clause 31.12 is amended by deleting the following:   

Payment shall be subject to the employer giving the contractor a tax invoice 
for the amount due Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0   31

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the 
following at the end of the sentence:   

"due to no fault of the contractor" Item

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.032 Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0   33

Clause 34.1 is amended by removing "#" next to 34.1    

Clause 34.2 is amended by removing "#" next to 34.2    

Clause 34.8 is amended by deleting the words "where security as a fixed 
construction guarantee in terms of 14.4 has been selected or where payment 
reduction has been applied in terms of 14.7.1"    

Clause 34.13 is amended by replacing "seven  (7) calendar days" with 
"twenty-one (21) calendar days" and deleting the words "subject to the 
employer giving the contractor a tax invoice for the amount due" Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.034 Item

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT

Clause 36.0   35

Clause 36.1 is amended by the addition of the following clauses:   

36.1.3 refuses or neglects to comply strictly with any of the conditions of 
contract 36.1.4 estate being sequestrated, liquidated or surrendered in terms 
of the insolvency laws in force within the Republic of South Africa 36.1.5 in 
the judgment of the employer, has engaged in corrupt or fraudulent practices 
in competing for or in executing the contract   
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Clause 36.3 is amended by removing the reference to "No clause" and 
replacing the words "principal agent" with "employer"   

Clause 36.0 is amended by the addition of the following clause:   

36.7 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site.   

The contractor shall not be entitled to refuse to withdraw from the works on 
the grounds of any lien or right of retention or on the grounds of any other 
right whatsoever Item

A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0   36

Clause 37.3.5 is amended by replacing "ninety (90)" with "one-hundred and 
twenty (120)"   

Clause 37.0 is amended by the addition of the following clause:   

37.5 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site.   

The contractor shall not be entitled to refuse to withdraw from the works on 
the grounds of any lien or right of retention or on the grounds of any other 
right whatsoever Item

A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT

Clause 38.0   37

Clause 38.5.4 is amended by replacing "ninety (90)" with "one-hundred and 
twenty (120)"   

Clause 38.0 is amended by the addition of the following clause:   

38.7 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site.   

The contractor shall not be entitled to refuse to withdraw from the works on 
the grounds of any lien or right of retention or on the grounds of any other 
right whatsoever Item

A39.0 CANCELLATION - CESSATION OF THE WORKS

Clause 39.0   38

Clause 39.3.5 is amended by the addition of the following at the end of the 
sentence: "within one hundred and twenty (120) working days of completion 
of such a report" Item
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DISPUTE

A40.0 DISPUTE SETTLEMENT

Clause 40.0   39

Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years"   

Clause 40.6 is amended by removing the reference to:   

No clause   

Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by the addition 
of the following:   

Whether or not mediation resolves the dispute, the parties shall bear their 
own costs concerning the mediation and equally share the costs of the 
mediator and related costs Item

SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES

Clause 41.040 Item

CONTRACT VARIABLES

A42.0 THE SCHEDULE (DPW-04EC)

Clause 42.0   41

Tenderers are referred to the Contract Data for variables pertaining to this 
contract Item

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation   42

See also clause A1.0 of Section A for additional and/or amended definitions 
which shall apply equally to this Section. Item

B2.0 DOCUMENTS

B2.1 Checking of documents43 Item

B2.2 Provisional bills of quantities44 Item

B2.3 Availability of construction documentation45 Item

B2.4 Interests of agents46 Item

B2.5 Priced documents47 Item

B2.6 Tender submission     48

Clause 2.6 is amended by replacing  "JBCC Form of Tender" with "Form of 
Offer and Acceptance " Item
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B3.0 THE SITE

B3.1 Defined works area49 Item

B3.2 Geotechnical investigation50 Item

B3.3 Inspection of the site51 Item

B3.4 Existing premises occupied52 Item

B3.5 Previous work - dimensional accuracy53 Item

B3.6 Previous work - defects54 Item

B3.7 Services - known55 Item

B3.8 Services - unknown56 Item

B3.9 Protection of trees57 Item

B3.10 Articles of value58 Item

B3.11 Inspection of adjoining properties59 Item

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of works60 Item

B4.2 Programme for the works61 Item

B4.3 Progress meetings62 Item

B4.4 Technical meetings63 Item

B4.5 Labour and plant records64 Item

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ 
INSTRUCTIONS

B5.1 Samples of materials65 Item

B5.2 Workmanship samples66 Item

B5.3 Shop drawings67 Item

B5.4 Compliance with manufacturers’ instructions68 Item

TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees69 Item

B6.2 Encloser of the works70 Item

B6.3 Advertising71 Item

B6.4 Plant, equipment,sheds and offices72 Item

B6.5 Main notice board73 Item
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B6.6 Subcontractors' notice board74 Item

B7.0 TEMPORARY SERVICES

B7.1 Location75 Item

B7.2 Water76 Item

B7.3 Electricity77 Item

B7.4 Telecommunication facilities78 Item

B7.5 Ablution facilities79 Item

PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts80 Item

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General Attendance81 Item

B9.2 Special Attendance82 Item

B9.3 Commissioning - fuel, water and electricity83 Item

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies84 Item

B10.3 Adjustment of preliminaries    85

Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15) 
working days of taking possession of the site" with "when submitting his 
priced bills of quantities / lump sum document" Item

B10.4 Payment certificate cash flow86 Item

B11.0 GENERAL

B11.1 Protection of the works87 Item

B11.2 Protection/isolation of existing/sectionally occupied works88 Item

B11.3 Security of the works89 Item

B11.4 Notice before covering work90 Item

B11.5 Disturbance91 Item

B11.6 Environmental disturbance92 Item

B11.7 Works cleaning and clearing93 Item

B11.8 Vermin94 Item

B11.9 Overhand work95 Item

B11.11 As built information96 Item
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B11.12 Tenant installations97 Item

B1.0 DEFINITIONS AND INTERPRETATION

SCHEDULE OF VARIABLES

Schedule of variables:

This schedule contains all variables referred to in this document and is 
divided into pre-tender and post-tender categories. The pre-tender 
categorymust be completed in full and included in the tender documents. 
Both the pre-tender and post-tender categories form part of these 
Preliminaries   Spaces requiring information must be filled in, shown as "not 
allpicable" or deleted and not left blank. Where choices are offered, the non-
applicable items are to be deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-referenced to the applicable 
clause of the schedule. Key cross reference clauses are italicised in [ ] 
brackets

98

Item

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities

[2.2] The quantities are provisional (Yes/No) = Yes

12.1.2 Availability of construction documentation

[2.3] Construction documentation is not complete (Yes/No) = Yes

12.1.3 Interests of agents

[2.4] Details:

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

12.1.4 Defined works area

[3.1] Details:

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

12.1.5 Geotechnical investigation

[3.2] Details = There is no investigation attached nor carried out on site

12.1.6 Existing premises occupied

[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy

[3.5] Details:

The contractor is responsible fo the accuracy and in the event that existing 
work done prior the site possession is in accurate, the contractor is to inform 
the principal agent inmmediately
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12.1.8 Previous work - defects

[3.6] Details:

12.1.9 Services - known

[3.7] Details:

12.1.10 Protection of trees

[3.9] Specific requirements:

The contractor is to preserve all trees on site and is to request instruction 
from the Principal Agent where trees are constricting the work areas or 
progress of work.

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements:

The contractor is to ensure that no harm comes to adjoining buildings or 
property during the progress of the works.

12.1.12 Enclosure of the works

[6.2] Specific requirements:

The contractor is to enclose the works in the manner necessary to prevent 
members of the public, the client's workers or any other persons from being 
hurt due to coming into areas where construction activities are under way.

12.1.13 Offices

[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on completion of the 
works an office for the exclusive use of the principal agent, minimum size 4 x 
3 x 3m high internally, suitably insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, chair, drawing stool, drawing 
board and lock-up drawers for drawings.

The office shall be kept clean and fit for use at all times.

Defined works area

12.1.14 Main notice board

[6.5] Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on 
completion of the works a notice board size 3 x 3m as type Drawing GEN 
063, constructed of suitable boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and projecting 12mm from face 
of boarding and rounded on front edge. The board shall be securely fixed to 
hoarding, where hoarding is provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts and braces. The board is to be 
painted ivory white and the bead and 12mm wide dividing lines dark green. 
All wording shall be inscribed in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted sans serif lettering

12.1.15 Subcontractors' notice board

[6.6] A Notice Board is required (Yes/No) = No
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No Specific requirements: Not Applicable

12.1.16 Water  [7.2]

Option A - by Contractor = Option A Applicable

Option B - by employer (free of charge)

Option C - by employer (metered)

12.1.17 Electricity  [7.3]

Option A - by Contractor = Option A Applicable

Option B - by employer = (free of charge)

Option C - by employer = (metered)

12.1.18 Telecommunications

[]7.4] Telephone (Yes/No)  = Yes

Facsimile (Yes/No) = No

12.1.19 Ablution facilities

[7.5] Option A (by contractor) (Yes/No) = Option A Applicable

Option B (by employer) (Yes/No) = No

12.1.20 Protection of existing/sectionally occupied works

[11.2] Protection is required (Yes/No) = Yes

12.1.21 Special attendance

[9.2] Subcontractor (1)    details = Not applicable

12.1.22 Protection of the works

[11.1] Specific requirements:

All precautions are to be taken to prevent damage or harm to the works. The 
client is to be indemnified against any and all eventualities. The existing 
buildings are to be insured against damage by the employer. However the 
contractor is to take all necessary precautions to prevent damage to existing 
buildings and property whilst he is in possession of the site.

12.1.23 Disturbance

[11.5] Specific requirements:

The contractor shall keep the site, structures, etc. well watered during 
operations to prevent dust and shall provide and erect and remove on 
completion of the works all necessary temporary dust screens all to the 
satisfaction of the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements:

The contractor is to ensure that no environmental damage occurs on or over 
the site during the execution of the works and whilst he is in possession of 
the site. All precautions are to be taken to ensure that the water, soil, 
vegetation and air on and over the site are not contaminated whilst the 
contractor is in possession of the site.
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12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated) (Yes/No) = Yes

Option B (calculated) (Yes/No)

12.2.2 Adjustment of preliminaries

[10.3] Option A (three categories) (Yes/No) = Yes

Option B (detailed breakdown) (Yes/No)

12.2.3 Additional agreed preliminaries items

Details:

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

SECTION C: SPECIFIC PRELIMINARIES

Section C: Specific Preliminaries:

Section C contains specific preliminary items which apply to this contract 
except where N/A (Not Applicable) appears against an item

* The drawings issued with the tender documents do not comprise the 
complete set but serve as a guide only for tendering purposes and for 
indicating the scope of the work to enable the tenderer to acquaint himself 
with the nature and extent of the works and the manner in which they are to 
be executed  Should any part of the drawings not be clearly understood by 
the tenderer he shall, before submitting his tender, obtain clarification in 
writing from the principal agent.

99

Item

The document "Specification of Materials and Methods to be used (PW371-
A) and (PW371-B)" is obtainable on the Department's website 
http://www.publicworks.gov.za/PDFs/consultants_docs/2013/2/PW371-A%
20General%20Specification%20edition%202.0_July_2013.pdf and  
http://www.publicworks.gov.za/PDFs/consultants_docs/2013/2/PW371-B%
20Particular%20Specification%20edition%202.0%20July2013.docx under 
"Consultants Guidelines), and shall be read in conjunction with the bills of 
quantities / lump sum document and be referred to for the full descriptions of 
work to be done and materials to be used

100

Item

Wherever a trade name for any product has been described in the bills of 
quantities / lump sum document, the tenderer’s attention is drawn to the fact 
that any other product of equal quality may be used subject to the written 
approval of the principal agent being obtained prior to the closing date for 
submission of tenders   If prior written approval for an alternative product is 
not obtained, the product described shall be deemed to have been tendered 
for

101

Item
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Where imported items are listed in the tender documents, the tenderer shall 
provide all the information called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency fluctuations. (refer to 
Schedule of Imported Materials and Equipment DPW-23(EC) to be 
completed by tenderer)    Notwithstanding any provisions elsewhere 
regarding the adjustment of contract prices, the price of any item, material or 
equipment listed in terms of this clause shall be excluded from the Contract 
Price Adjustment Provisions (if applicable)

102

Item

The site is situated in a security area and the tenderer must arrange with the 
unit commander or other responsible officer to obtain permission to enter the 
site for tendering purposes

103

Item

As the works falls within a security area the contractor must give the unit 
commander or other responsible officer notice before commencement of the 
works. Should the contractor fail to make such arrangements, admission to 
the site may be refused and any additional costs will be for the contractor’s 
account

104

Item

As the works falls within a security area the contractor shall obtain entrance 
permits for his personnel and workmen entering the area and shall comply 
with all regulations and instructions which may be issued from time to time 
regarding the protection of persons and property under the control of the 
Defence Force, Police or chief security officer

105

Item

C1 CONTRACT DRAWINGS

C2 GENERAL PREAMBLES

C3 TRADE NAMES

C4 IMPORTED MATERIALS AND EQUIPMENT

C5 VIEWING THE SITE IN SECURITY AREAS

C6 COMMENCEMENT OF WORKS IN SECURITY AREAS

C7 ENTRANCE PERMITS TO SECURITY AREAS

C8 SECURITY CHECK OF PERSONNEL

Details:

The principal agent may require the contractor to have his personnel and 
workmen, or a certain number of them, security classified     In the event of 
the principal agent requesting the removal of a person or persons from the 
works for security reasons, the contractor shall do so forthwith and shall 
thereafter ensure that such person or persons are denied access to the 
works and the site and/or to any document or information relating to the 
works

106

Item

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to 
sketch or to take photographs of any military site or installation or any 
building or civil works thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when authorized thereto by 
or on behalf of the Minister   

107
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The same prohibition is also applicable to all correctional institutions in terms 
of article 44.1(e) of the Correctional Services Act 8 of 1959 Item

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with 
the HIV/AIDS Specification

108

Item

Selection and appointment of a competent Service Provider approved by the 
principal agent, provision of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means of traditional and/or 
modern multi-media techniques, including follow-up courses, making 
available all tuition material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

109

Item

Provision, displaying, maintaining and replacing when necessary of four 
plastic laminated posters, booklets and educational videos, etc. for the 
duration of the construction period, all in accordance with the HIV/AIDS 
Specification

110

Item

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a daily 
basis as required for the duration of the construction period, all in accordance 
with the HIV/AIDS Specification

111

Item

Monitoring HIV/AIDS awareness of workers, providing the principal agent with 
access to information including making available all reports, thoroughly 
completed and reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with the HIV/AIDS 
Specification

112

Item

The contractor shall comply with all the requirements set out in the 
Construction Regulations, 2003 issued under the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993).   

113

It is required of the contractor to thoroughly study the Health and Safety 
Specification that must be read together with and is deemed to be 
incorporated under this Section of the bills of quantities / lump sum 
document.   

The contractor must take note that compliance with the Occupational Health 
and Safety Act, Construction Regulations and Health and Safety Specification 
is compulsory. In the event of partial or total non-compliance, the principal 
agent, notwithstanding the provisions of clause A31.0 of Section A or any 
other clause to the contrary, reserves the right to delay issuing any progress 
payment certificate until the contractor provides satisfactory proof of 
compliance.  

The contractor shall not be entitled to any compensation of whatsoever 
nature, including interest, due to such delay of payment.   
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Provision for pricing of the Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is made under this clause 
and it is explicitly pointed out that all requirements of the aforementioned are 
deemed to be priced hereunder and no additional claims in this regard shall 
be entertained. Item

The contractor shall comply with all the requirements set out in the 
Construction Regulations, 2003 issued under the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993).   

114

It is required of the contractor to thoroughly study the Health and Safety 
Specification that must be read together with and is deemed to be 
incorporated under this Section of the bills of quantities / lump sum 
document.   

The contractor must take note that compliance with the Occupational Health 
and Safety Act, Construction Regulations and Health and Safety Specification 
is compulsory. In the event of partial or total non-compliance, the principal 
agent, notwithstanding the provisions of clause A31.0 of Section A or any 
other clause to the contrary, reserves the right to delay issuing any progress 
payment certificate until the contractor provides satisfactory proof of 
compliance.  

The contractor shall not be entitled to any compensation of whatsoever 
nature, including interest, due to such delay of payment.   

Provision for pricing of the Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is made under this clause 
and it is explicitly pointed out that all requirements of the aforementioned are 
deemed to be priced hereunder and no additional claims in this regard shall 
be entertained.   Refer to the attached specification at the back of these bills 
of quantities Item

C9 PROHIBITION ON TAKING OF PHOTOGRAPHS

C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification 
(PW 1544) of the Department that must be read together with and is deemed 
to be incorporated under this Section of the bills of quantities / lump sum 
document.

Provision for pricing of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced hereunder, as the said 
items represent the only method of measurement and no additional items or 
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS 
Specification is compulsory.  In the event of partial or total non-compliance, 
the principal agent, notwithstanding the provisions of clause A 31.0 of Section 
A or any other clause to the contrary, reserves the right to delay issuing any 
progress payment certificate until the contractor provides satisfactory proof of 
compliance.

The contractor shall not be entitled to any compensation of whatsoever 
nature, including interest, due to such delay of payment
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C10.1 AWARENESS CHAMPION

C10.2 AWARENESS WORKSHOPS

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

C10.4 ACCESS TO CONDOMS

C10.5 MONITORING

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

LOCAL LABOUR

Local labour empowerment:

The contractor is to keep records of labour in terms of labour employed and 
submit labour records from a reliable payroll system that corresponds with 
the South African law governing labour records.

115

Item

Local labour fourtnightly reporting:   116

The Tenderer is to submit a monthly  report on the template available from 
the Principal Agent at the site handover, which requires labour amounts 
spent and reported dermographically, geographically and also values spent 
on local labour. Item

CARTING OF WATER FOR CONSTRUCTION

Carting of water on site

The contractor is to make provision to cart water onto site as there maybe no 
suffitient water available on site.

117
Item

PORTFOLIO OF EVIDENCE

GPS Tagged photos:

The contractor shall use a camera with a function that adds GPS co-
ordicates to the saved photos under the properties of the photo.   

118

If the photos are not showing the GPS co-ordinates matching those of the 
site address of this bid, then the photos cannot be used as evidence. Item

Proof of Depths of foundation excavations:

The contractor is to take and email to the Quantity Surveyor, GPS tagged 
photos of the:   

119

a) Excavation depths vs natural ground/ reduced level   

b) Top of footing vs natural ground/ reduced level   

c) Top of Surface bed vs natural ground/ reduced level   

Note: 

The above is to be taken at all external corners of the building, by means of a 
surveying staff. Item
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ELECTRICAL INSTALLATION & OTHER SUBCONTRACTOR'S 
PRELIMINARIES

Selected/Nominated/Domestic Subcontractors preliminaries and other 
indirect costs are to be priced herein under as there will be no 
compensation for extra preliminaries for the contractors 
subcontractors:

Fixed, Value and time related items120 Item
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SECTION NO. 1

PRELIMINARIES AND GENERAL

SECTION SUMMARY

Page

1-2Brought forward from page

1-3Brought forward from page

1-4Brought forward from page

1-5Brought forward from page

1-6Brought forward from page

1-7Brought forward from page

1-8Brought forward from page

1-9Brought forward from page

1-10Brought forward from page

1-11Brought forward from page

1-12Brought forward from page

1-13Brought forward from page

1-14Brought forward from page

1-15Brought forward from page

1-16Brought forward from page

1-17Brought forward from page

1-18Brought forward from page

1-19Brought forward from page

1-20Brought forward from page

1-21Brought forward from page

1-22Brought forward from page

1-23Brought forward from page

1-24Brought forward from page

1-25Brought forward from page
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Unit Quantity Rate Amount

ALTERATIONS [PROVISIONAL]

SECTION NO. 2

BUILDING WORKS

BILL NO. 1

SUPPLEMENTARY PREAMBLES

Descriptions and preambles  

The full descriptions of the items and all preambles in 
other trades, shall, unless otherwise stated, be 
applicable to the relevant items in this trade.

General  In the taking down and removal of existing 
work, the utmost care is to be observed to avoid any 
structural or other damage to the remaining portion of 
the building. 

The contractor must provide for all strutting, shoring, 
supporting, etc., to stabilise the existing structure when 
alterations are in process.  

The utmost care is to be observed when existing 
electrical installation, electronic installation, water pipes, 
telephone and other services are encountered during the 
alterations and tampering with this services will not be 
allowed. 

The Representative/Agent must be given notice where 
disconnections or alterations to existing services are to 
be encountered.  

The contractor must prevent any nuisance from dust 
when work is in process.  

Repairing of existing work  

The contractor must allow for making good in all trades 
to existing work where damaged or disturbed by any 
alterations and/or removal of existing fixed and/or non-
fixed structures with all necessary new materials to 
match existing and leave complete and perfect in every 
respect.

Form new openings or alter existing openings  

Unless otherwise described, the wording "Form new 
openings" or "Alter existing openings" shall be deemed 
to include the breaking out of existing brickwork or 
blockwork, building up of new brickwork or blockwork, 
casting of new in-situ concrete, prestressed precast 
concrete lintels, formwork, strutting, etc., the building up 
of reveals or portions of the opening as described with 
brickwork or blockwork, toothing and bonding to existing 
work and making good of existing surfaces on both sides 
and reveals as described.  
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Building up of openings  Unless otherwise described, the 
wording "Build up existing openings" shall be deemed to 
include for preparing of existing surfaces, building up 
brickwork or blockwork, toothing and bonding to existing 
brickwork or blockwork, wedging up of existing work and 
repairing of existing surfaces on both sides as described.

Existing material to become property of the contractor  

All existing material from the alterations which are not 
described as "Re-use" or "Hand over" shall be deemed 
to be the property of the contractor.  

Existing material must be carted away and included in 
the rates  

Existing material from the alterations which are not 
described as "Re-use" or "Hand over" and all rubble, 
must be carted away on regular intervals and not stored 
on site.  

Existing material shall not be re-used  No existing 
material shall be allowed to be re-used if not described 
as "Re-use..........….".  

Existing material must be set aside for re-use  

Material described as "set aside for re-use" shall mean 
that special care must be taken in the removal of any 
material earmarked for re-use and must be stored in a 
dry and protected place, until it is needed. Damage to 
material earmarked for re-use during the removal, store 
and refixing thereof shall be for contractor's expense.  

Handing over of existing material  

Where existing materials are described as "Hand 
over.....", such material must be carefully removed and 
stored until handing over thereof to the Employer. The 
contractor must get an official receipt from the Employer 
when handing over material or articles to the Employer. 
The date of handing over of the specific materials or 
articles must be stated on the receipt. If the contractor 
cannot produce the receipt when needed, it will be 
assumed that the materials are in his possession and he 
will be held responsible by the Employer for the 
replacement value thereof and this amount will be 
deducted from any payment from the Employer to the 
contractor.

Removal and/or disposal of asbestos  

The Contractor will remove and/or dispose all existing 
asbestos items in strict accordance with the regulations 
regarding the removal and disposal of asbestos laid 
down by the government. 
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The Contractor will also refer and adhere to the Health 
and Safety Specification regarding the removal and/or 
disposal of asbestos.  

Rates for the removal and/or disposal of asbestos items 
shall be deemed to include for all prescibed regulations 
regarding removal and/or disposal of asbetos-related 
items.

Service and repair  

The purpose of service and repair an item is to leave 
such an item in a perfectly working order on completion 
of the works, therefor the term "service and repair" 
includes a thorough inspection of the current working 
order of the item, identifying any defects and defect 
components, preparation of the affected area before 
rectifying the defects, rectifying the defects and replacing 
defect components with new components.

- - - - - - - - - - - - - - - - - -

REMOVE EXISTING WORK

WINDOWS

Take out and remove existing glass in window and 
door frames complete with and including all putty, 
remove all dirt and debris from frame and prepare to 
receive new glass (elsewhere measured)

Panes not exceeding 500mm wide x 300mm high1 No 3

DOORS

Take off and remove existing doors from 
metal/timber frames

Timber single door, 813mm wide x 2032mm high, in 
steel frame

2
No 6

CEILINGS

Take down and remove existing fibre cement, 
gypsum or soft board ceilings

Nailed-up ceilings, complete with and including cornices, 
from existing timber brandering

3
m² 22
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SANITARY FITTINGS

Take out/off and remove sanitary fittings, including 
disconnecting pipes from fittings and making good 
existing floor and wall structures.

From cement screeded floors and plastered walls

Vitreous China WC suite, comprising pan and uPVC 
cistern, complete with and including flush pipe, service 
pipes, stop cocks, angle regulating valves, sewer pipes, 
etc.; repair holes in brick wall (face brick external and 
plaster internal) where cistern and flush pipe are 
removed with and including 3:1 cement mortar, coloured 
to match colour of existing face brick, finished smooth 
and flush with adjacent plastered and face brick surfaces

4

No 8

From plastered walls

Wall mounted ceramic wash hand basin, complete with 
and including wall brackets, pillar taps, service pipes, 
traps, waste pipes, etc.

5

No 8

Wall mounted urinal, complete with and including, 
service pipes, traps, waste pipes, etc.

6
No 4

SANITARY PLUMBING

Take out/off and remove waste pipes and pipe  
fittings (i.e. bends, junctions, etc.), traps, etc., 
including disconnecting pipes from fittings and 
making good existing floor and wall finishes

uPVC pipes not exceeding 50mm diameter from 
plastered walls

7
m 12

uPVC pipes not exceeding 50mm diameter from face 
brick walls

8
m 24

uPVC pipes exceeding 50mm diameter and not 
exceeding 110mm diameter from plastered walls

9
m 8

Bib taps from plastered walls10 No 8

Section No.  2

Carried to Collection R

Bill No. 1

Alterations [provisional]
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Amount

ALTERATIONS [PROVISIONAL]

BILL NO. 1

Page No

COLLECTION

2-2Brought Forward from Page

2-3

2-4

2-5

Section No.  2

Carried To Section Summary R

Bill No. 1

Alterations [provisional]
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Unit Quantity Rate Amount

CARPENTRY AND JOINERY

SECTION NO. 2

BUILDING WORKS

BILL NO. 2

NOTE: The use of trade names simply serves to indicate 
a  standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NOTE: Tenderers are advised to study the Model 
Preambles for  Trades 2008 published by the 
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned to 
brickwork or concrete

Items described as "plugged" shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as "bolted", the 
bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include 
frames,  transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to 
include  sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and 
edge  strips of same shall be butt  jointed at junctions 
with adjacent similar finish

PLATE NAILED TIMBER ROOF TRUSS  
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 900mm centres

Roof coverings are on purlins

Ceilings are plasterboard and fibre cement on 38 x 
38mm  brandering

References given in descriptions refer to the respective 
types of  trusses detai

References given in descriptions refer to the respective 
types of  trusses detailed on the architect's/engineer's 
drawings for tender purposes

Section No.  2

Carried to Collection R

Bill No. 2

Carpentry And Joinery
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Unit Quantity Rate Amount

Dimensions in descriptions of trusses are nominal and  
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

Design Responsibility

The contractor shall be responsible for the design of the 
timber roof construction. The contractor will submit shop 
drawings for approval to the engineer/architect within two 
weeks after the date of appointment. The contractor 
shall commence manufacturing only after written 
approval of shop drawings from the engineer /architect

Timber roof construction

The following is applicable in respect of prefabricated  
timber roof truss construction:

Trusses are at maximum 1 500mm centres. Roof 
covering to be IBR (0.8mm) thick approved light 
industrial Z275 spelter "Chromadek" galvanised steel 
sheeting (by others). Gypsum plaster board and fibre 
cement ceilings and / or suspended ceilings will be 
installed below roof trusses (ceilings elsewhere 
measured)

The dimensions in the descriptions of the roofs are 
scaled and are only a broad indication of the scope of 
the works. The contractor is required to obtain actual 
measurements from the Architect and/or the site before 
design or fabrication commences. Rates to include for 
complete roof structures including all fixing, hoisting, all 
rafter end splaying, wall plates, battens, edge battens, 
bracing, ridge rafters, valley rafters, etc

Site inspection and liaison with main contractor

The trusses subcontractor is advised to liaise with the 
main contractor on site and confirm all the dimensions 
prior to design, fabrication and installation of the timber 
roof structures

Plate nailed timber roof truss construction

DOORS ETC

40mm Semi-solid flush doors with 3,2mm plain 
hardboard covering on both sides and two 
concealed edges, hung to timber frames

Door 813 x 2032mm high1 No 8

Section No.  2

Carried to Collection R

Bill No. 2

Carpentry And Joinery
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Amount

CARPENTRY AND JOINERY

BILL NO. 2

Page No

COLLECTION

2-7Brought Forward from Page

2-8

Section No.  2

Carried To Section Summary R

Bill No. 2

Carpentry And Joinery
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Unit Quantity Rate Amount

CEILINGS PARTITIONS AND ACCESS FLOORING

SECTION NO. 2

BUILDING WORKS

BILL NO. 3

NOTE: The use of trade names simply serves to indicate 
a  standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NOTE: Tenderers are advised to study the Model 
Preambles for  Trades 2008 published by the 
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, to 
brickwork or concrete

Items described as "plugged" shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as "bolted", the 
bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to 
be  horizontal

Bulkheads

Unless otherwise described bulkheads shall be deemed 
to  be horizontal along the length

Steel components

All steel components for ceilings, partitions, etc are to be  
galvanised in accordance with SANS 121

NAILED-UP CEILINGS

SUPPLEMENTARY PREAMBLES

Openings

Prices for openings for light fittings, ventilation grilles, air 
conditioning diffusers, etc are to include for any 
necessary additional support, trimming around, etc

6.4mm Gypsum plaster board ceilings

Ceilings nailed on and including BPB Gypsum steel 
brandering in one direction at 400mm centres with 36 x 
6mm meranti cover strips on joints

1

m² 22

Section No.  2

Carried to Collection R

Bill No. 3

Ceilings Partitions And Access Flooring
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Unit Quantity Rate Amount

Extra over ceiling for 600 x 600mm Gypsum plaster 
board trap door

2
No 1

Gypsum plasterboard cornices

75mm Coved cornices3 m 52

Section No.  2

Carried to Collection R

Bill No. 3

Ceilings Partitions And Access Flooring
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Amount

CEILINGS PARTITIONS AND ACCESS FLOORING

BILL NO. 3

Page No

COLLECTION

2-10Brought Forward from Page

2-11

Section No.  2

Carried To Section Summary R

Bill No. 3

Ceilings Partitions And Access Flooring
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Unit Quantity Rate Amount

IRONMONGERY

SECTION NO. 2

BUILDING WORKS

BILL NO. 4

NOTE: The use of trade names simply serves to indicate 
a  standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NOTE: Tenderers are advised to study the Model 
Preambles for  Trades 2008 published by the 
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified. If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

HINGES, BOLTS, ETC

"Union"

'37651AS' WC indicator bolt and keep1 No 8

LOCKS

"Solid"

76mm Four lever upright mortice lock (Code 313/A40)2 No 8

HANDLES

"Solid"

'WATERBOK' Lever handle (Code 472/E41) on and 
including back plate with key hole

3
No 8

PUSH PLATES AND KICK PLATES

1.6mm Thick stainless steel plates countersunk 
screwed along edges at not exceeding 200mm 
centres

813 x 300mm Kick plate4 No 8

Section No.  2

Carried to Collection R

Bill No. 4

Ironmongery
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Unit Quantity Rate Amount

BATHROOM FITTINGS

19mm Diameter chromium plated towel rail 400mm long 
including end brackets, plugged

5
No 2

130 x 135 x 360mm Deep white powder coated lockable 
two roll  holder, plugged

6
No 8

115 x 270 x 110mm Deep stainless steel hand free soap  
dispenser, plugged

7
No 2

350 x 365 x 230mm Deep stainless steel paper towel 
dispenser,  plugged

8
No 2

12 Litre stainless steel heavy duty pedal bin with 
removable  plastic bucket

9
No 2

LETTERS, NAMEPLATES, ETC

3mm Thick white Perspex panel fixed to door with 
stainless steel dome nuts

60 x 30 x 2mm Perspex plate with engraved 20mm high 
black text or numerals

10
No 2

SUNDRIES

"Solid"

38mm Diameter rubber door stop plugged11 No 8

Section No.  2

Carried to Collection R

Bill No. 4

Ironmongery
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Amount

IRONMONGERY

BILL NO. 4

Page No

COLLECTION

2-13Brought Forward from Page

2-14

Section No.  2

Carried To Section Summary R

Bill No. 4

Ironmongery
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Unit Quantity Rate Amount

PLUMBING AND DRAINAGE

SECTION NO. 2

BUILDING WORKS

BILL NO. 5

NOTE: The use of trade names simply serves to indicate 
a  standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NOTE: Tenderers are advised to study the Model 
Preambles for  Trades 2008 published by the 
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes shall 
not be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall 
only be bent with benders with inner and outer formers. 
Fittings to copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings shall be 
"Cobra Watertech" type. Capillary solder fittings shall 
comply with ISO 2016. Only compression fittings shall be 
used in walls or in ground

Lead pipes and traps

All soldered joints shall be wiped and brass unions shall 
be  used for jointing lead to steel

Reducing fittings

Where fittings have reducing ends or branches they are 
described as "reducing". In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to 
include  wire balloon gratings

Septic tanks

Descriptions of gutter outlets etc shall be deemed to 
include  wire balloon gratings

Section No.  2

Carried to Collection R

Bill No. 5

Plumbing And Drainage
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Unit Quantity Rate Amount

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be 
carefully  backfilled in accordance with manufacturers' 
instructions

Where no manufacturers' instructions exist pipes shall 
be laid in  accordance wi

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following:

SABS/SANS 1200 L : Medium-pressure pipelines

LD : Sewers

LE : Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with

clauses 3, 5.5, 5.6, 5.7 and 7 of SABS/SANS 1200

DB : Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to

3.4.1, 5.1 to 5.3 and 7 of SABS/SANS 1200

LB : Bedding (Pipes).

Unless otherwise described bedding of rigid pipes shall

be class B bedding

Flush pans

Flush pans shall have straight or side outlets and 'P' or 
'S'  traps as necessary

Stainless steel basins, sinks, wash troughs, urinals, 
etc.

Units shall have standard aprons on all exposed edges 
and tiling  keys against walls where applicable

PVC pipes

50mm Diameter pipe for use above ground1 m 36

Section No.  2

Carried to Collection R

Bill No. 5

Plumbing And Drainage
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Unit Quantity Rate Amount

110mm Diameter pipe for use above ground2 m 12

Extra over PVC pipes for fittings

50mm Bend3 No 3

50mm Access Bend4 No 4

110mm Access Bend5 No 4

SANITARY FITTINGS

'Vaal'

Close coupled 90 degrees outlet wall hung open rim 
washdown pan and matching 9 litre cistern complete 
with lid, fitments and flush pipe elbow and heavy duty A1 
high traffic toilet seat cover, colour white 

6

No 8

600 x 385 x 380mm Vitreous china wall hung 'Lavatera' 
urinal with top inlet (Code 705426) with and including 
38mm C.P. domical grating spreader and two hanger 
brackets

7

No 4

510x 405mm Vitreous china 'Hibiscus' basin with three 
semi-punched tapholes, integrated overflow and 
chainstay hole through centre bolted to wall with two 
10mm bolts, colour white

8

No 8

WASTE UNIONS ETC

32mm Basin waste union9 No 8

38mm Chromium plated bottle trap10 No 8

TAPS, VALVES, ETC

'Cobra Watertech'

15mm elbow action pillar tap (Code 503-21B)11 No 8

15mm chromium plated angle regulating valve and 
flexible  connection pipe

12
No 8

Chromium plated exposed type urinal flush valve (flush 
pipe elsewhere)

13
No 4

Sundries  Testing waste pipe system14 Item

FIRE APPLIANCES ETC

4.5kg Dry chemical powder fire extinguisher15 No 4

Section No.  2

Carried to Collection R

Bill No. 5

Plumbing And Drainage
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Amount

PLUMBING AND DRAINAGE

BILL NO. 5

Page No

COLLECTION

2-16Brought Forward from Page

2-17

2-18

Section No.  2

Carried To Section Summary R

Bill No. 5

Plumbing And Drainage
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Unit Quantity Rate Amount

GLAZING

SECTION NO. 2

BUILDING WORKS

BILL NO. 6

NOTE: The use of trade names simply serves to indicate 
a  standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NOTE: Tenderers are advised to study the Model 
Preambles for  Trades 2008 published by the 
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Float glass

The term 'float glass' is used for monolithic annealed 
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB) 
interlayer(s)

GLAZING TO STEEL WITH PUTTY

6mm Clear float safety glass

Panes exceeding 0,5m² and not exceeding 2m²1 m² 3

6mm Obscure glass

Panes exceeding 0,5m² and not exceeding 2m²2 m² 1

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors

with 1mm bevelled and polished edges, holed for 
and fixed with chromium plated dome headed mirror 
screws with rubber buffers to plugs in brickwork or 
concrete

Mirror 600 x 450mm high3 No 2

SUNDRIES

Window and door frosting of existing windows and 
doors with privacy film matte frosted to at least 69%. 

Windows and Doors4 m² 120

Section No.  2

Carried To Section Summary R

Bill No. 6

Glazing
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Unit Quantity Rate Amount

PAINTWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 7

NOTE: All tenderers are advised to study the Model 
Preambles  for Trades before pricing this bill

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered or 
peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down. 
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler and 
finished smooth

PAINTWORK ETC TO NEW WORK

ON PLASTER BOARD

One coat primer, one coat universal undercoat and 
two  coats 'Dulux'super acrylic PVA paint

On ceilings and cornices1 m² 80

ON WOOD SURFACES

Three coats 'Woodoc 35'exteriors sealer

Doors2 m² 33

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and 
two  coats premium quality polyurethane enamel 
paint, on steel

On door frames3 m² 12

Section No.  2

Carried To Section Summary R

Bill No. 7

Paintwork
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Amount

SECTION NO. 2

BUILDING WORKS

SECTION SUMMARY

Bill No. Page

2-61 ALTERATIONS [PROVISIONAL]

2-92 CARPENTRY AND JOINERY

2-123 CEILINGS PARTITIONS AND ACCESS FLOORING

2-154 IRONMONGERY

2-195 PLUMBING AND DRAINAGE

2-206 GLAZING

2-217 PAINTWORK

Section No.  2

Carried to Final Summary R

SECTION SUMMARY
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SECTION NO. 3

EXTERNAL WORKS
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Unit Quantity Rate Amount

WATER SUPPLIES

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 1

THE FOLLOWING FOR WATER SUPPLY 
RETICULATION

Excavation in earth not exceeding 2m deep

Holes1 m³ 2

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

2
m³ 2

Risk of collapse of excavations

Sides of bulk excavations not exceeding 1,5m deep3 m² 16

Soil insecticide in accordance with SANS 5859

To bottoms and sides of holes etc4 m² 23

25MPa/19mm concrete

Bases5 m³ RATE ONLY

Cobra Watertech

Cobra Watertech 15mm standard brass hose bibtap 
(code: 108-15) with wingnut, lining and 20mm hose 
union, manufactured in accordance with SANS 226:2009 
Type 1 (BS 1010).

6

No 2

WATER SUPPLIES

Class 10 HDPe type IV pipes

35mm Pipes laid in and including trenches not exceeding 
1m deep

7
m 150

50mm Pipes laid in and including trenches not exceeding 
1m deep

8
m 98

Sundries

35mm Brass water valve with shuttoff nozzle9 No 1

50mm Brass water valve with shuttoff nozzle10 No 1

800 x 800mm x 8kg Cast iron stopcock box including 
brick chamber below 750mm deep internally

11
No 2

Testing

Testing water pipe system12 Item

Section No.  3

Carried to Final Summary R

Bill No. 1

Water Supplies
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SECTION NO. 4

PROVISIONAL SUMS

4-1



Amount

SECTION NO. 4

PROVISIONAL SUMS

ELECTRICAL INSTALLATIONS

Electrical Installations

Allow the provisional amount of R 20 000 (Twenty thousand rand) for 
electrical installations complete in ablutions area and the issuing of a 
Certificate of Compliance

1

Item 0020.000

Allow for Attendance2 Item

Allow for Profit3 Item

WATER SOFTENING SYSTEM

Allow the provisional amount of R 35 000 (Thirty Five thousand rand only) for 
installations of a water softening system to facility

4
Prov 
Sum

Allow for Attendance5 Item

Allow for Profit6 Item

Section No.  4

Carried to Final Summary R

Bill No. 1

Provisional Sums
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BUDGETARY ALLOWANCES
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Amount

SECTION NO. 5

BUDGETARY ALLOWANCES

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured and 
valued in accordance with clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required without any compensation for loss 
or profit on the said allowances

CONTINGENCY (THIS SECTION IS NOT PART ON BIDDERS 
DOCUMENT)

Contingency

Allow a contingency amount of R 25 000.00 (Twenty five thousand Rand) to 
be directed by the Director of Public Works

1
Item 0025.000

Section No.  5

Carried to Final Summary R

Bill No. 1

Provisional Sums
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FINAL SUMMARYSection 
No.

Page

 1  1-26PRELIMINARIES AND GENERAL

 2  2-22BUILDING WORKS

 3 3-2EXTERNAL WORKS

 4 4-2PROVISIONAL SUMS

 5 5-2BUDGETARY ALLOWANCES

ADD VAT @  15%: 

Carried to Tender R

SubTotal excluding Value Added Tax
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